STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPCSALS | SSUED 6
NUMBER OF BI DDERS 5
PROGRAM ELEMENTS

Bl D RANK

06/ 06/ 00
06- 445904
06- KI N-41- R38. 3/ R39. 3
06- KIN-43-R1. 2/ R22. 9

BI D

SUMMARY

I'N KINGS COUNTY AT VARI QUS
LOCATI ONS

SEAL COAT

FUND TOTAL HMLA
ENG NEERS EST 425, 570. 00
RAS
Bl D TOTAL BI DDER | D
426, 615. 00 4
476, 051. 00 2
504, 503. 00 5
520, 405. 00 3
596, 652. 00 1

0. 0% WOMEN S BUSI NESS ENTERPRI SES -

0

AMOUNT OVER 1, 045. 00

Bl DDER | NFORVATI ON

RR

DEPARTMENT OF TRANSPORTATI ON

I NVOLVEMENT

Bl D245
PACE 1

06/ 07/ 00
CONTRACT CODE ' G
14 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

30

PERCENT OVER EST 0. 25

( NAVE/ ADDRESS/ LOCATI ON)

GRAHAM CONTRACTORS | NC

P O BOX 26770
SAN JOSE CA 95159
FRANKLI N CONSTRUCTI ON | NC

217 FLUME ST STE 200
CH CO CA 95928
W NDSOR FUEL CO

P O BOX 38
W NDSOR CA 95492
KHAVARI CONSTRUCTI ON | NC

4550 KEARNY VI LLA RD SU TE 118
SAN DI EGO CA 92123
VEESTERN STATES SURFACI NG | NC

P O BOX 4770
MODESTO CA 95352

FAX

FAX

FAX

FAX

FAX

408 293-9516
00315789
408 293-3633

530 343-9600
00567469
530 343-4245

707 838-9751
00776848
707 838-3361

858 278-0304
00596929
858 278-0324

209 525-9065
00611485
209 525-9062

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

3. 0%



06- 445904 Bl D245

06- KI N-41-R SUMMARY OF REMAI NI NG BI DDERS PAGE 2
06/ 06/ 00 06/ 07/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 K R C SAFETY COVPANY | NC | TEM 1

6084 W HURLEY AVENUE

VI SALIA CA 93291

WORKS STRI PI NG AND MARKI NG SERVI CE | NC | TEMS 3, 4 AND 9 THRU 14
4270 ELTON STREET

BALDW N PARK CA 91706



06- 445904 Bl D245
06- KI N-41-R SUMMARY OF REMAI NI NG BI DDERS PAGE 3
06/ 06/ 00 06/ 07/ 00
OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 WORKS STRI PI NG AND MARKI NG SERVI CE | NC I TEM5S 3, 4 AND 9 THRU 14
4270 ELTON ST
BALDW N PARK CA 91706
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 HUNSAKER SAFETY AND SI GNS | TEM 1
P O BOX 11487
FRESNO CA 93773
WORKS STRI PI NG AND MARKI NG I TEM5S 3, 4 AND 9 THRU 14
4270 ELTON ST
BALDW N PARK CA 91706
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 A F A CONSTRUCTI ON | NC | TEM5 1 AND 2

5220 S PEACH AVE
FRESNO CA 93725

CHRI SP COVPANY

43650 OSGOOD RD
FREMONT CA 94539-5631
K C EQUI PMENT | NC
13557 LAGUNA VI STA CT
EL CAJON CA 92021

I TEM5S 3, 4 AND 9 THRU 14

| TEMS 5 THRU 8



06- 445904
06- KI N-41-R SUMMARY OF
06/ 06/ 00
LI' ST OF
Bl DDER | D NAME AND ADDRESS

Bl D245
REMAI NI NG BI DDERS PAGE 4
06/ 07/ 00
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 HUNSAKER SAFETY AND S| GNS
FRESNO CA
WORKS STRI PI NG AND MARKI NG
BALDW N PARK CA

SI GNS (PARTI AL)

STRI PI NG



06- 445904 Bl D245

06- KI N-41- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
06/ 06/ 00 06/ 07/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 74, 645. 00 74, 645. 00
2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 76, 445. 00 76, 445. 00
3 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 1, 650 2.00 3, 300. 00
4 150715 REMOVE THERMOPLASTI C PAVENENT MARKI NG M2 250 20. 00 5, 000. 00
5 365001 SAND COVER TONN 690 18. 00 12, 420. 00
6 374002 ASPHALTI C EMULSI ON ( FOG SEAL COAT) TONN 200 210. 00 42, 000. 00
7 374492 ASPHALTI C EMULSI ON ( POLYMER MODI FI ED) TONN 290 230. 00 66, 700. 00
8 375022 SCREENI NGS ( MEDI UM TONN 2,610 25. 00 65, 250. 00
9 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 250 26.00 6, 500. 00
10 840560 THERMOPLASTI C TRAFFI C STRI PE ( SPRAYABLE) M 70, 500 .40 28, 200. 00
11 840561 100 MM THERVOPLASTI C TRAFFI C STRI PE M 18, 900 .65 12, 285. 00
12 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 650 1.50 2, 475. 00
13 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 31, 500 . 60 18, 900. 00
(BROKEN 10.98 M - 3.66 M
14 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 5, 100 2.45 12, 495. 00

TOTAL 426, 615. 00



| TEM

O©oOoO~NOOULA, WN P

06- 445904

06- KI N-41-R

06/ 06/ 00

. 00*
. 00*
.00
.00
.00
.00
.00
. 60
.00
.40
. 65
.50
. 60
.45

SUMMARY

55000.
155000.
3300.
5000.
13110.
41000.
63800.
58986.
6500.
28200.
12285.
2475.
18900. 00
12495. 00
476, 051. 00

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

OF

. 00*
. 00*
.10
.00
.00
.71
.10
. 80
.30
.42
. 69
. 58
. 63
. 58

REMA

20000.
248383.
3465.
5250.
6900.
39342.
62669.
33408.
6825.
29610.
13041.
2607.
19845.
13158.
504, 503. 00

I NI

00|
00|
00|
00|
00|

00|
00|
00|
00|
00|

NG BI DDERS
_______________________________ |
FOURTH
BI D AMOUNT
_______________________________ |
9, 500. 00* 9500.
52, 500. 00* 52500.
4.00 6600.
32.50 8125.
65. 00 44850.
285. 00 57000.
294. 00 85260.
50. 00 130500.
40. 00 10000.
. 60 42300.
.90 17010.
2.90 4785.
. 80 25200.
5.25 26775.
520, 405. 00

596, 652. 00

Bl D245
PAGE 6
06/ 07/ 00
FI FTH
BI D AMOUNT
69, 237. 00* 69237.
174, 000. 00* 174000.
2.20 3630.
23.00 5750.
95. 00 65550.
210. 00 42000.
275.00 79750.
25.00 65250.
30. 00 7500.
.45 31725.
.75 14175.
1.60 2640.
. 68 21420.
2.75 14025.



